Yanchep SLSC – Cost Estimate as at May 2014 (CoW) – refer IN03-05/14
	Item
	Revised Expenditure Estimate
	Budget

	Project Budget
	
	

	Project PR-1048 Funding 2010/2011, with unexpended funding carried forward to 2011/2012
	
	$340,000

	Project PR-1048 Funding 2012/2013 
	
	$200,000

	Project PR-1048 Funding 2013/2014 
	
	$200,000

	Project PR-1048 Funding 2014/2015 
	
	$6,400,000

	Overall Project Development & Implementation
	
	

	Project Management (Internal)
	$150,000
	

	Concept Development Consultation Fees including allowance for Geotechnical Investigation.
	$90,000
	

	Power Supply (Consultant's Preliminary Cost Estimate)
	$423,000
	

	Water & Sewer (Consultant's Preliminary Cost Estimate)
	$240,000
	

	Stormwater Drainage to comply with WAPC requirement for 1:100 year storm event (Consultant's Preliminary Cost Estimate).
	$180,000
	

	Retaining Wall Component linked to Stage 2 Brazier Road realignment works
	$302,500
	

	Additional requirements for Coastal Assessment Study to comply with current gazetted State Planning Policy 2.6
	$10,200
	

	Coastal Hazard Risk Management and Adaption Plan. 
	$46,000
	

	Development and Detail Design Fees (estimate)
	$300,000
	

	Tender Advertising and Signage 
	$7,000
	

	Construction of YSLSC and Public Amenities Facility 
	$4,027,000
	

	Car Park Construction
	$845,000
	

	Total Order of Cost Estimates
	$6,620,700
	

	Contingency Sum @ 10% on order of cost estimate 
	$662,070
	

	Total Funding
	$7,282,770
	$7,140,000

	Additional Coastal protection works per CHRMAP Requirements (Refer IN02-08/14)
	$450,000
	

	TOTAL COST ESTIMATE
	$7,732,770
	


